
DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Y003 REVISION NO : 1 BIDS OPENED ON : May 19 1999
CONTRACT NO: 005663 REGION NO : 5 AWARDED ON : May 21 1999
VERSION NO : 2 WORK ORDER# : OL3309
HWY : SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 82
NACHES RIVER BRIDGE 
TO VALLEY MALL BLVD.
99Y003

SUPERIOR PAVING CO. COLUMBIA ASPHALT & GRAVEL, INC.
2000 E BEECH ST--98901-2147 3307 RIVER RD
PO BOX 10268

PROJECT : FEDERAL YAKIMA   WA  989091268 YAKIMA   WA  989021169

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
135,000.00 57,500.00 20,000.00

2 REMOVING PORTION OF EXISTING STRUCTURE
L.S.

10,000.00 8,100.00 7,200.00
3 REMOVING BEAM GUARDRAIL ANCHOR

1.0000 EACH 150.0000 250.0000 150.0000
150.00 250.00 150.00

4 REMOVING BEAM GUARDRAIL
80.9000 m 10.0000 11.2500 6.0500

809.00 910.13 489.45
5 REMOVING TEMPORARY PAVEMENT MARKING

40053.0000 m 0.1500 0.1200 0.0900
6,007.95 4,806.36 3,604.77

6 REMOVING PAINT STRIPE
595.0000 m 1.5000 2.1000 2.0800

892.50 1,249.50 1,237.60
STRUCTURE

7 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC

2.00 2.00 2.00
8 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH 250.0000 115.0000 120.0000
1,000.00 460.00 480.00

9 TRAFFIC BARRIER
60.9600 m 500.0000 500.0000 450.0000

30,480.00 30,480.00 27,432.00
10  GROUTING OF EXISTING SLAB VOIDS

L.S.
4,000.00 12,000.00 8,500.00
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SURFACING
11 CRUSHED SURFACING BASE COURSE

140.0000 t 12.0000 13.0000 18.0000
1,680.00 1,820.00 2,520.00

LIQUID ASPHALT
12 ASPHALT FOR TACK COAT

31.5200 t 200.0000 150.0000 200.0000
6,304.00 4,728.00 6,304.00

13 ANTI-STRIPPING ADDITIVE
EST.

19,840.00 19,840.00 19,840.00
14 ASPHALT FOR FOG SEAL

10.2000 t 200.0000 250.0000 225.0000
2,040.00 2,550.00 2,295.00

ASPHALT CONCRETE PAVEMENT
15 CRACK SEALING

EST.
5,000.00 5,000.00 5,000.00

16 PLANING BITUMINOUS PAVEMENT
139656.0000 m2 0.7500 0.8000 0.9500

104,742.00 111,724.80 132,673.20
17 ASPHALT CONC. PAVEMENT CL. A PG 70-28

300.0000 t 34.0000 35.0000 46.5000
10,200.00 10,500.00 13,950.00

18 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-28
20357.0000 t 32.0000 27.0000 28.4000

651,424.00 549,639.00 578,138.80
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
20,250.00 20,250.00 20,250.00

20 COMPACTION PRICE ADJUSTMENT
CALC

13,230.00 13,230.00 13,230.00
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EROSION CONTROL AND PLANTING
21 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
1,000.00 1,000.00 1,000.00

TRAFFIC
22 BEAM GUARDRAIL TYPE 1

11.4000 m 60.0000 66.0000 42.9000
684.00 752.40 489.06

23 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
4.0000 EACH 1,000.0000 1,050.0000 1,250.0000

4,000.00 4,200.00 5,000.00
24  MODIFIED BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,400.0000 1,590.0000 1,975.0000
5,600.00 6,360.00 7,900.00

25 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
1.0000 EACH 1,000.0000 1,250.0000 1,150.0000

1,000.00 1,250.00 1,150.00
26 BEAM GUARDRAIL BURIED TERMINAL

1.0000 EACH 600.0000 450.0000 605.0000
600.00 450.00 605.00

27 BEAM GUARDRAIL SRT TERMINAL
1.0000 EACH 1,800.0000 1,900.0000 1,825.0000

1,800.00 1,900.00 1,825.00
28 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 400.0000 350.0000 475.0000
400.00 350.00 475.00

29 REMOVING AND RESETTING BEAM GUARDRAIL
11.4000 m 30.0000 22.5000 23.3000

342.00 256.50 265.62
30  CABLE BARRIER

124.4000 m 40.0000 41.5000 39.8500
4,976.00 5,162.60 4,957.34

31  CABLE BARRIER TERMINAL
4.0000 EACH 1,200.0000 400.0000 1,175.0000

4,800.00 1,600.00 4,700.00
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32 TEMPORARY CONC. BARRIER

125.7000 m 35.0000 37.7000 37.7000
4,399.50 4,738.89 4,738.89

33 RESETTING CONC. BARRIER
265.7000 m 15.0000 9.3500 9.3500

3,985.50 2,484.29 2,484.29
34 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 2,000.0000 2,400.0000 2,400.0000
2,000.00 2,400.00 2,400.00

35 REPAIR IMPACT ATTENUATOR
EST.

1.00 1.00 1.00
36 RESETTING IMPACT ATTENUATOR

3.0000 EACH 1,000.0000 700.0000 700.0000
3,000.00 2,100.00 2,100.00

37 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 1,000.0000 2,000.0000 3,500.0000

1,000.00 2,000.00 3,500.00
38 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

180.0000 HR 25.0000 40.0000 40.0000
4,500.00 7,200.00 7,200.00

39 PLASTIC STRIPE
50576.0000 m 3.0000 2.0500 2.0500

151,728.00 103,680.80 103,680.80
40 PLASTIC GORE STRIPE

1290.0000 m 3.5000 5.4500 5.4500
4,515.00 7,030.50 7,030.50

41 PLASTIC DROP LANE STRIPE
508.0000 m 2.5000 1.6500 1.6200

1,270.00 838.20 822.96
42 PLASTIC STOP BAR

21.0000 m 30.0000 21.0000 21.0000
630.00 441.00 441.00
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43 PLASTIC TRAFFIC ARROW

8.0000 EACH 100.0000 60.0000 58.6000
800.00 480.00 468.80

44 TEMPORARY PAVEMENT MARKING
20245.0000 m 0.1800 0.1400 0.1400

3,644.10 2,834.30 2,834.30
45 PERMANENT SIGNING

L.S.
3,140.00 3,500.00 2,975.00

46  LOOP REPLACEMENT
L.S.

3,400.00 3,000.00 4,300.00
47 TRAFFIC SAFETY DRUM

80.0000 EACH 60.0000 40.0000 40.0000
4,800.00 3,200.00 3,200.00

48 SEQUENTIAL ARROW SIGN
1600.0000 HR 3.0000 3.0000 3.0000

4,800.00 4,800.00 4,800.00
49 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 2,000.0000 5,000.0000 5,000.0000
6,000.00 15,000.00 15,000.00

50 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
2250.0000 HR 5.0000 4.0000 4.0000

11,250.00 9,000.00 9,000.00
51 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
5,100.00 1,500.00 750.00

52 TRAFFIC CONTROL LABOR
4800.0000 HR 29.0000 28.5000 28.5000

139,200.00 136,800.00 136,800.00
53 TRAFFIC CONTROL VEHICLE

75.0000 DAY 40.0000 40.0000 40.0000
3,000.00 3,000.00 3,000.00
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54 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 31.0000 30.0000 30.0000
37,200.00 36,000.00 36,000.00

55 CONSTRUCTION SIGNS CLASS A
30.0000 m2 65.0000 50.0000 50.0000

1,950.00 1,500.00 1,500.00
OTHER ITEMS

56 TRAINING
600.0000 HR 2.0000 1.0000 2.0000

1,200.00 600.00 1,200.00
57 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00

58 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00
59 CREDIT/DEBITS - MINOR CHANGES

CALC
-10.00 -10.00 -10.00

CONTRACT TOTAL $1,460,757.55 $1,242,441.27 $1,257,882.38


